
 
 
 
 
 

 
To: Prospective Bidders 

Date: November 17, 2023 

 
RE: Addendum No. 3 

Tudor and Elmore Development: 

Progressive Design-Build 

RFP # SCF23-1118 

 
Issue Date: October 30, 2023 

SCF Contracts Department 

7033 East Tudor Road 

Anchorage, AK 99507 

 

 
 

This document forms a part of the Contract Documents and modifies the original Procurement 

Documents dated October 30, 2023. Acknowledge receipt of this Addendum in the provided on 

the Bid Form. Failure to acknowledge receipt of this addendum may subject Proposers to 

disqualification. 

 
This Addendum consists of two (2) pages. 

 

 
1. Responses to final bidder questions below: 

 

Comment or Question Provided by Bidder SCF Response 

B.2.18 Cyber Insurance only covers the insured’s 
system. Perhaps the Designers creating the data on 

behalf of the Owner would be an Owner concern 

but most subcontractors and others would be 

storing that same designer data.  Please reconsider 

this request as Cyber Insurance is usually too costly 

for most Contractors and subs to consider in 

addition to their other backup systems and security 

controls they may use.  

Any party uploading to the design build 

software is a potential source of a breach. 

Cyber insurance is to protect from that risk 

of potential breach into the system if that 

sub is breached. 

 
 
 



 

 
 

 

Comment or Question Provided by Bidder SCF Response 

B.2.1.11/B.2.1.6  Subcontractor Insurance: Please 

reconsider that only the Design-Builder and major 

Subs provide $3M Excess and only the Architects 

and perhaps their M/E Engr need the $3M Excess 

as well as those limits of Professional Liability 

The Professional Liability limits are the 

same.  

If the building goes from 2 stories to 5 stories, will 

the substantial completion date extend, and the 

Liquidated damages be waived?  

The Substantial Completion Date in the RFP 

is an estimated target.  Depending on the 

size and complexity of building, the 

Substantial Completion Date may be 

modified with the submittal of the Design-

Builder GMP Proposal.  Liquidated damages 

apply.  There is urgency to get the Crisis 

Stabilization Center portion of the project 

operational as soon as possible, regardless.   

I have not yet seen anything specifically addressing 

this scenario. Or are we to assume we must 

complete 5 stores by Dec 1st, 2025? 

The overall size of the building is yet to be 

determined and will be determined through 

the zoning analysis, programming and 

concept design process. 

on Addendum # 2 Section 6.4 lists key personnel to 

addend the interactive workshop.  Can you please 

clarify if this is the minimum or maximum number 

of personnel that can attend the workshop? 

The list is a general guide; the design-build 

team needs to decide how many/which 

roles makes sense to attend once they 

receive notice of invite and instructions. 


