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INVITATION TO BIDDERS — SCF Rendezvous Circle Roof Ventilation Project
ISSUE DATE: 5/17/2024

Southcentral Foundation will receive electronic (PDF) for the Southcentral Foundation (SCF)
Rendezvous Circle Roof Ventilation Project, located at 4353 Rendezvous Circle, Anchorage
Alaska, 99504. Bids should be sent to Southcentral Foundation’s Contracts Administrator, Kate
Lynch, at scfcontracts@southcentralfoundation.com. Bids must be received by June 13,
2024, at 3:00 PM Alaska Standard Time (AKST). Bids will then be opened and will be
evaluated by select Southcentral Foundation Staff. Bids submitted after the date and time listed
above will not be considered. A notification email will be sent to all bidders upon evaluation and
selection of the winning bidder.

General Scope of Work: Southcentral Foundation is improving roof ventilation to the
residential property located at 4353 Rendezvous Circle, Anchorage, AK 99504. The work shall
begin in the summer of 2024 and be completed no later than December 31, 2024. Contractors
will review existing conditions and prepare a bid based on the information contained in the
drawings and structural calculations (supplementary pdfs) dated February 28, 2024, and
information included in these Bid Documents. Additionally, the contractor shall comply with
Southcentral Foundation’s administrative requirements of the contract, including the
submission of a project schedule, safety plan, schedule of values, daily reports, submittals, and
other tasks required under the contract. The Bid documents and Construction documents files
are available on SCF’s website at: https://www.southcentralfoundation.com/about-
us/procurement/current-bid-opportunities-2/. It is the bidder’s responsibility to check this site
regularly for addenda and other information related to this Invitation to Bid.

The non-mandatory Pre-bid conference will be held on May 29, 2024, 10:30 AM AKST at 4353
Rendezvous Circle, Anchorage Alaska, 99504. Meet the Project Manager at the main entrance
for a tour of the location and work areas.

Alaska Native / American Indian (AN/AI) preference in contracting is applicable and bidders
stating native preference must provide a completed statement and proof of Native ownership
with the bid. AN/AI owned firms will be awarded a 5% preference. Award of a firm, fixed-price
contract for the specified work will be made in accordance with Southcentral Foundation’s
procurement policies. No bid shall be withdrawn for a period of thirty (30) days subsequent to
the submission date without the written consent of Southcentral Foundation.

Performance and Payment Bonds are required in an amount equal to 100% of the total Bid
Price. Use AIA Payment and Performance Bond forms A312-2010. All costs for Payment and
Performance Bonds shall be included in the Total Stipulated Sum Bid Price.

Southcentral Foundation reserves the right to reject any and all bids, accept other than the

lowest bid, and/or waive informalities or irregularities in bids received whenever such rejection,
acceptance, and/or waiver is in the best interest of Southcentral Foundation.

SCF Division 00 001116-1 Invitation to Bidders
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PART 1 - GENERAL
1.01 PROJECT GENERAL DESCRIPTION

Southcentral Foundation is reroofing and adding roof ventilation to the residential property
located at 4353 Rendezvous Circle, Anchorage, AK 99504. Contractors will review existing
conditions and prepare a bid based on the information contained in this project manual and the
drawings dated February 28, 2024.

Additionally, the contractor shall comply with all administrative requirements of the contract,
including the submission of a project schedule, safety plan, schedule of values, daily reports,
submittals, and other tasks required under the contract. Due to the residential neighborhood
location of this building, any disruptive work MUST be completed between 9:00 AM to 9:00 PM.
There will be NO loud or disruptive work outside the hours indicated above.

Project Site
SCF owned housing located at 4353 Rendezvous Circle, Anchorage, AK 99504.

Project Schedule
Construction is anticipated to begin in summer of 2024, with substantial completion by
December 31, 2024.

Alaska Native/American Indian Preference

Alaska Native/American Indian “AN/AI” preference in contracting is applicable and bidders
stating native preference must provide a completed statement and proof of Native ownership
with the bid. AN/AI owned firms will be awarded a 5% preference. Award of a firm, fixed-price
contract for the specified work will be made in accordance with Southcentral Foundation’s
procurement policies. No bid shall be withdrawn for a period of thirty (30) days subsequent to
the submission date without the written consent of Southcentral Foundation.

Owner Background

Southcentral Foundation (SCF) is an Alaska Native-owned healthcare organization serving an
estimated 56,146 Alaska Native and American Indian people living in Anchorage, the
Matanuska-Susitna Valley, and 60 rural villages in the Anchorage Service Unit (ASU). SCF's
first P.L. 638 contract with the Alaska Area Native Health Service began in 1984 to provide
dentistry, optometry, community health representatives and injury control services. Substance
abuse treatment was added in 1987.

In 1998, SCF assumed ownership and management of the Anchorage Native Primary Care
Center, which serves the entire Native population of the state - an estimated 130,682 people. In
January 1999, SCF and the Alaska Native Tribal Health Consortium signed an agreement to
take over management of the Alaska Native Medical Center from the Indian Health Service.

SCF Division 00 002113-1 Instructions to Bidders



With this transition, Alaska became the first state in the nation to have all its health facilities for
Native Americans managed by Native organizations.

Project Team Members
SCF will hold the construction contracts for the project.

The project scope includes coordination with SCF’s Staff through SCF’s Project Manager. The
Contractor is also responsible for project closeout including the provisions of Operations and
Maintenance Manuals and assignment of written warranties and guarantees as required in the
contract.

The SCF Project Manager will issue and evaluate all bids responding to this Invitation to Bid
(ITB), negotiate a contract with the successful Bidder in coordination with the SCF Contracts
Department, and administer the planning and construction of the project.

This Invitation to Bid (ITB) invites Bidders to respond to a fixed set of criteria for the project and
a Stipulated Price contract form. Within the framework of this ITB, the SCF Project Manager will
review bids to assess each Bidder’s submitted price and capabilities to deliver a quality and
efficient project that is the most advantageous to the owner. This set of qualifications described
in detail in this ITB, will be considered a baseline by which submitted bids will be evaluated.

1.02 SPECIFIED DATES

Public Advertisement May 17, 2024
Registration Deadline May 29, 2024
Pre-bid Conference May 29, 2024
Deadline to Submit Questions June 4, 2024

Bids Due June 13, 2024
Anticipated Notice of Intent to Award June 20, 2024
Anticipated Notice to Proceed May 1, 2024

1.03 RECEIPT AND OPENING OF BIDS

A. Electronic Submission of Bids:

Bidders shall submit an electronic copy by email to the SCF Contract
Administrator at SCFContracts@southcentralfoundation.com before the deadline.
It is bidders responsibility to assure bid is received by SCF. Contract
Administrator will provide an email response confirming receipt of bid. System
generated emails are not sufficient proof.

B. Time and Opening:

Bids must be submitted prior to the time specified in section 001116 of this ITB,
SCF Division 00 002113-2 Instructions to Bidders
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and the exact date and time of receipt will be recorded. Late submittals will not
be considered but will be held unopened until the time of notice of intent to award
and then returned to the sender unless other methods of disposition are
requested or agreed to by the sender. Bids will be opened at the location
specified in section 001116 of this ITB.

Facsimile/telegraphic/telephonic Bids
Facsimile/telegraphic/telephonic bids will not be considered.
Officer’s Responsibility

No responsibility will attach to an officer or agent of Southcentral Foundation for
the premature opening of, or the failure to open a bid not properly addressed and
identified.

Bidder’s Responsibility

Bidder shall register with Southcentral Foundation. Register by confirming your
intent to provide a bid, by emailing SCEContracts@southcentralfoundation.com
and include both the ITB number and title in your email when you register. The
bidder is also responsible for checking SCF’s procurement website to obtain any
issued addenda, changes, and/or updates to the Invitation to Bid, prior to
submitting your bid, to assure compliance with the most up to date information.

1.04 WITHDRAWL OF BIDS

Bids may be withdrawn on written or telegraphic requests received from a Bidder
prior to the time specified for submittal. Bids not withdrawn prior to the specified
time may not be withdrawn for a period of thirty (30) days following the date
specified for submittal.

1.05 EXAMINATION OF PLANS, SPECIFICATIONS, AND SPECIAL PROVISIONS

A.

SCF Division 00

The Bidder shall review all the proposed contract documents to ascertain all of
the requirements of the work.
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E.

In addition to the Pre-bid Conference, Bidders may schedule time to examine the
site with the SCF Project Manager. During the site examination, Bidders or their
subcontractors may perform destructive investigation to mitigate unknown or
covered work scope. Any destructive investigation on the part of the Bidder must
not interrupt service in the rest of the building.

The Bidder shall examine carefully this ITB and contract forms before

submitting a bid. The submission of a bid shall be an admission that

the Bidder has made such examination and is satisfied as to the conditions to be
encountered in performing the work and as to the requirements and terms of the
contract, and Southcentral Foundation will rely on such admissions.

For the convenience of interested prospective Bidders, complete sets of the
bid documents are on file at the following location.

www.southcentralfoundation.com/about-us/procurement/

Southcentral Foundation will not issue sets of bid documents.

1.08 METHOD FOR CLARIFICATION

A.

Any Bidder in doubt as to the true meaning of any part of the documents may
submit to SCF a written request for an interpretation thereof. All requests must be
submitted within the timeframe allowed by Section 002113 — Instructions to
Bidders. Questions can be emailed to:

SCFContracts@ SouthcentralFoundation.com

Questions, which in the opinion of the SCF Project Manager require a reply, will
be answered by issuing an addendum to all Bidders prior to the public bid
opening. Southcentral Foundation will not be responsible for any other
explanation or interpretation of the documents made or given prior to opening the
bids.

1.09 PREPARATION AND SUBMISSION OF BIDS

A.

SCF Division 00

Preparation and Submission:

Bids must be submitted on the forms furnished or copies thereof, and in
accordance with the Instructions to Bidders and must be manually or
electronically signed. To secure consideration, the bid must be submitted as
described in 1.03 A. The bid forms are provided within these bid documents.
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NOTICE TO BIDDERS: PLEASE REMOVE THIS SECTION AND FORMS LISTED BELOW
FROM THE REST OF THE MANUAL FOR SUBMISSION ON THE BID DUE DATE

All responsive Bids MUST contain the following:

1. 00 41 13 Bid Form — Stipulated Sum U
2. 00 43 13 Bid Security Form 0
3. 00 45 14 Statement of Bidder's Qualifications 0
4. 00 45 19 Non-Collusion Affidavit U

SCF Division 00 002114-1 Bidders Checklist



BID FORM, STIPULATED SUM

Project: Rendezvous Circle Roof Ventilation

Location: ANCHORAGE, ALASKA
Owner: Southcentral Foundation (SCF)

1) The undersigned, having familiarized (himself/herself) (themselves) with the local conditions
affecting the cost of work, and with the Specifications, including the Invitation To Bid (ITB), this
Bid Form, the Form Of Contract A104-2017 with SCF revisions, the SCF Statement of American
Indian/Alaska Native Preference Requirements, the General Scope of the Work, and the
Technical Specifications and Drawings, as prepared by SCF, and on file in the office of SCF,
hereby proposes to furnish all labor, material, equipment and services required to construct and
complete the project:

Bidder to submit fixed prices to complete the Rendezvous Circle Roof Ventilation work shown in
the attached drawings and the project manual. The work will occur next to an active medical
campus; thus, noise mitigation, disruption planning is required.

1. a) Total Stipulated Sum, Bid Price

$

2. a) Onlyif claiming AN/AI Preference, record
amount shown in 1. a) less 5% $

3. a) TOTAL BASE BID PRICE [1. a) or 2. a)
from above] $

SCF Division 00 004113-1 Bid Form



2) By submitting this bid, it is understood/acknowledged that the right is reserved by SCF to reject
any and all bids at its sole discretion and for its convenience or benefit. The bidder agrees to
execute and deliver to SCF a contract in the prescribed form within ten (10) days after the date
SCF mails or otherwise delivers to bidder SCF's written acceptance of this bid as the successful
bid and the initial contract for review and signature.

3) I/'We have enclosed with this Bid a Statement of American Indian/Alaska Native Ownership, if
applicable and Al/AN preference is claimed.

4) | /We have enclosed with the bid the documents identified on the Bidder's Checklist in the forms
provided in the project manual.

5) I/We further acknowledge receipt of the following addenda:

Addendum No.: Dated:
Addendum No.: Dated:
Addendum No.: Dated:
Addendum No.: Dated:
Addendum No.: Dated:
Addendum No.: Dated:
Addendum No.: Dated:
Addendum No.: Dated:

6) I/We further understand the penalty for making false statements in offers is prescribed by
federal law in 18 U.S.C. 1001.

NAME OF BIDDER OFFICIAL ADDRESS
BY:

Print Name and Title

Signature Date

SCF Division 00 004113-1 Bid Form



BID SECURITY FORM

KNOW ALL MEN BY THESE PRESENTS, that we,

as PRINCIPAL, and

as SURETY, are held firmly bound into
Southcentral Foundation hereinafter called SCF, five percent (5%) of the Base Bid, in
the penal sum of ($ ), lawful money of the United States,
for the payment of which sum will and truly to be made, we bind ourselves, our heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these

presents.
THE CONDITION OF THIS OBLIGATION IS SUCH that, whereas the Principal has submitted
the accompanying bid, dated 2024, for

NOW, THEREFORE, if the Principal shall not withdraw said bid within the period specified
therein after the opening of the same, or, if no period be specified, within thirty (30) days after
the bid opening, and shall within the period specified therefore, or, if no period be specified
within ten (10) days after the prescribed forms are presented to him for signature, enter into a
written contract with SCF in accordance with the bid, as accepted, and give the required
performance and payment security, for the faithful performance and proper fulfillment of such
contract; or in the event of the withdrawal of said bid within the period specified, or the failure to
enter into such contract and give such security within the time specified, if the Principal shall pay
SCF the difference between the amount specified in said bid and the amount for which SCF
may procure the required work or supplies or both, if the latter amount be in excess of the
former, then the above obligation shall be void and of no effect; otherwise to remain in full force
and virtue.

IN WITNESS WHEREOF, the above bound parties have executed this instrument under their
several seals this day of , 2024 the name and
corporate seal of each corporate party being hereto affixed and these present duly signed by its
undersigned representative, pursuant to authority of its governing body.

In presence of:

(Seal)
(Principal)
(Corporate)
(Seal)
(Surety)

SCF Division 00 004313-1 Bid Security Form



MINIMUM BIDDER'S QUALIFICATION

Bidders are required to meet the minimum qualifications listed below and must complete
00 45 14 Statement of Bidder’s Qualifications. Bidders that do not meet these minimum
qualifications should NOT submit a bid. The threshold values are listed below and
represent the minimum requirements for a responsive bid. Bids from contractors who
cannot document the required experience and qualifications will be returned after
opening and not considered for award.

a. A contractor must have successfully completed a minimum of three (3) projects
of similar scope and size valued over $250,000 each for projects that involve
the installation of brick or building facades. Bidder must provide a list of the
projects and client name and current phone contact for each project on the
Statement of Bidder’s Qualifications.

SCF Division 00 004513-1 Bidders Qualifications



STATEMENT OF BIDDER'S QUALIFICATION

All questions must be answered, and the data given must be clear and comprehensive.
This statement must be notarized. Attach additional pages if needed.

1.

Name of bidder.

Names of principals.

Names of authorized signatories.

Permanent main office address.

When organized.

Where incorporated.

How many years have you been engaged in the contracting business under your
present name?

SCF Division 00 004514-1 Statement of Bidder’s Oualification



10.

11.

Previous names of companies in which the principals listed above (#2) have
engaged in the contracting business.

List all active projects.

Have you ever defaulted on a contract? Yes No
If so, where, and why?

Have you ever refused to sign a contract at your original bid? Yes
If yes, explain.

SCF Division 00 004514-2 Statement of Bidder’s Oualificati
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12.  Names, background experience and current workload of the principal members of
your firm (including the officer and lead personnel assigned to this project).

Name Background Years in Contracting Current Workload

13.  Attach list of comparable construction contracts completed, indicating contract
amount, project size, location, owner, start and end date, contact person and
telephone number. Refer to Minimum Bidder’s Qualifications, Section 00 45 13.

14.  Attach a list of your primary subcontractors for this project.

15.  Furnish written evidence of amount and type of credit available.

16.  Attach 2023 year-end and 2024 current Financial Statements.

17.  Attach proof of Alaska Native / American Indian Ownership.

18.  Willyou, upon request, fill out a detailed Financial Statement and furnish any other
information that may be required by Southcentral Foundation? Yes No.

SCF Division 00 004514-3 Statement of Bidder’s Oualification



19. The undersigned hereby authorizes and requests any person, firm, or
corporation to furnish any information requested by Southcentral Foundation, in
verification of the recitals comprising this Statement of Bidder's Qualification.

Dated at , this 2024.
(place) (day) (month)

(Name of Bidder)

By:
(Signature of Bidder's Representative)

Title:

State of ALASKA)
)ss
County of )

, being duly sworn, deposes and says he is

(individual signing above)

he is of
(Title) (Name of Organization)

and that the answers to the foregoing questions and all statements therein contained are
true and correct.

Sworn before me this day of , 2024,
(Date) (Month)

(Notary Public)

My Commission Expires: (Date)

SCF Division 00 004514-4 Statement of Bidder’s Oualification



FORM OF NON-COLLUSIVE AFFIDAVIT

AFFIDAVIT

(PRIME BIDDER)

State of;

Judicial District

, being first duly sworn, deposes and says:

“That he/she is the bidder, or a partner or officer of the firm, party, etc., making the foregoing
proposal or bid, that such proposal or bid is genuine and not collusive or a sham; that said bidder
has not colluded, conspired, connived or agreed, directly or indirectly, with any bidder or person,
to put in a sham bid or to refrain from bidding, and has not in any manner, directly or indirectly,
sought by agreement or collusion, or communications or conference, with any person, to fix the
bid price of affiant or any other bidder, or to fix any overhead, profit or cost element or said bid
price, or of that of any other bidder, or to secure any advantage against the Southcentral
Foundation or any person interested in the proposed contract; and that all statements in said
proposal or bid are true."

Signature of:

Bidder, if the bidder is an individual

Partner, if the bidder is a partnership

Officer, if the bidder is a corporation

Subscribed and sworn to before me this day of , 2024.

My Commission Expires:

SCF Division 00 004519-1 Form of Non-Collusive Affidavit



IMPORTANT NOTE:
The Agreement between the two parties will be the SCF Sample AIA Document A104 —

2017, Owner-Contractor Standard Abbreviated Agreement, which is available for review
below:

SCF will provide a project specific version of this document for review and signing by
the selected bidder.

SCF Division 00 0052 13-1 SCF Draft AIA A104-2017



/AR AIA Document A104° — 2017

Standard Abbreviated Form of Agreement Between Owner and
Contractor

AGREEMENT made as of the  » day of « » in the year k »
(In words, indicate day, month and year.)
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for the following Project:
(Name, location and detailed description)

The Architect:
(Name, legal status, address and other information)

The Owner and Contractor agree as follows.

ELECTRONIC COPYING of any
portion of this AIA® Document
to another electronic file is
prohibited and constitutes a
violation of copyright laws
as set forth in the footer of
this document.

AIA Document A104™ - 2017 (formerly ALO7™ - 2007). Copyright © 1936, 1951, 1958, 1961, 1963, 1966, 1970, 1974, 1978, 1987, 1997, 2007 and
2017 by The American Institute of Architects. All rights reserved. The “American Institute of Architects,” “AIA,” the AIA Logo, and “AIA
Contract Documents” are registered trademarks and may not be used without permission. This draft was produced by AIA software at 13:15:35
ET on 12/05/2022 under Order No.2114388661 which expires on 12/04/2023, is not for resale, is licensed for one-time use only, and may only
be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org.
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EXHIBIT A DETERMINATION OF THE COST OF THE WORK

ARTICLE 1 THE WORK OF THIS CONTRACT

The Contractor shall execute the Work described in the Contract Documents, except as specifically indicated in the
Contract Documents to be the responsibility of others.

ARTICLE 2 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
§ 2.1 The date of commencement of the Work shall be:

(Check one of the following boxes.)

[ « X» ] The date of this Agreement.

[« »] A date setforth in a notice to proceed issued by the Owner.

AIA Document A104™ - 2017 (formerly A107™ - 2007). Copyright © 1936, 1
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[« »] Established as follows:
(Insert a date or a means to determine the date of commencement of the Work.)

« »

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this
Agreement.

§ 2.2 The Contract Time shall be measured from the date of commencement.

§ 2.3 Substantial Completion

§ 2.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall
achieve Substantial Completion of the entire Work:

(Check the appropriate box and complete the necessary information.)

[« »] Not later than « » (« ») calendar days from the date of commencement of the; Work.

[ « X » ] By the following date: « »
§ 2.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work
are to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial

Completion of such portions by the following dates:

Portion of Work Substantial Completion Date

§ 2.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 2.3, liquidated damages,
if any, shall be assessed as set forth in Section 3.5.

ARTICLE 3  CONTRACT SUM

§ 3.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be one of the following:

(Check the appropriate box.)

[ « X » ] Stipulated Sum, in accordance with Section 3.2 below
[« »] Costof the Work plus the Contractor’s Fee, in accordance with Section 3.3 below

[« »] Costof the Work plus the Contractor’s Fee with a Guaranteed Maximum Price, in-accordance with
Section 3.4 below

(Based on the selection above, complete Section 3.2, 3.3 or 3.4 below.)

§ 3.2 The Stipulated Sum shall be « » ($ « » ), subject to additions and deductions as provided in the Contract
Documents.

§ 3.2.1 The Stipulated Sum is based upon the following alternates, if any, which are described inthe Contract
Documents and are hereby accepted by the Owner:

(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the
Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other
alternates showing the amount for each and the date when that amount expires.)

« »

§ 3.2.2 Unit prices, if any:
(ldentify the item and state the unit price and the quantity limitations, if any, to which the unit price will be
applicable.)
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Item Units and Limitations Price per Unit ($0.00)

§ 3.2.3 Allowances, if any, included in the stipulated sum:
(Identify each allowance.)

Item Price

§ 3.3 Cost of the Work Plus Contractor’'s Fee
§ 3.3.1 The Cost of the Work is as defined in Exhibit A, Determination of the Cost of the Work.

§ 3.3.2 The Contractor’s Fee:
(State a lump sum, percentage of Cost of the Work or other provision for determining the Contractor’s Fee and the
method of adjustment to the Fee for changes in the Work.)

« »

§ 3.4 Cost of the Work Plus Contractor's Fee With a Guaranteed Maximum Price
§ 3.4.1 The Cost of the Work is as defined in Exhibit A, Determination of the Cost of the Work.

§ 3.4.2 The Contractor’s Fee:
(State a lump sum, percentage of Cost of the Work or other provision for determining the Contractor’s Fee and the
method of adjustment to the Fee for changes in the Work.)

« »

§ 3.4.3 Guaranteed Maximum Price

§ 3.4.3.1 The sum of the Cost of the Work and the Contractor’s Fee is guaranteed by the Contractor not to exceed «
» ($ « »), subject to additions and deductions by changes in the Work as provided in the Contract Documents. This
maximum sum is referred to in the Contract Documents as the Guaranteed Maximum Price. Costs which would
cause the Guaranteed Maximum Price to be exceeded shall be paid by the Contractor without reimbursement by the
Owner.

(Insert specific provisions if the Contractor is to participate in any savings.)

« »

§ 3.4.3.2 The Guaranteed Maximum Price is based on the following alternates, if any, which are described in the
Contract Documents and are hereby accepted by the Owner:

(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the
Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other
alternates showing the amount for each and the date when that amount expires.)

« »
§ 3.4.3.3 Unit Prices, if any:
(ldentify the item and state the unit price and the quantity limitations, if any, to which the unit price will be
applicable.)
Item Units and Limitations Price per Unit ($0.00)

§ 3.4.3.4 Allowances, if any, included in the Guaranteed Maximum Price:
(Identify each allowance.)

Item Price
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§ 3.4.3.5 Assumptions, if any, on which the Guaranteed Maximum Price is based:

« »

§ 3.4.3.6 To the extent that the Contract Documents are anticipated to require further development, the Guaranteed
Maximum Price includes the costs attributable to such further development consistent with the Contract Documents
and reasonably inferable therefrom. Such further development does not include changes in scope, systems, kinds and
quality of materials, finishes or equipment, all of which, if required, shall be incorporated by Change Order.

§ 3.4.3.7 The Owner shall authorize preparation of revisions to the Contract Documents that incorporate the agreed-
upon assumptions contained in Section 3.4.3.5. The Owner shall promptly furnish such revised Contract Documents
to the Contractor. The Contractor shall notify the Owner and Architect of any inconsistencies between the agreed-
upon assumptions contained in Section 3.4.3.5 and the revised Contract Documents.

§ 3.5 Liquidated damages, if any:
(Insert terms and conditions for liquidated damages, if any.)

« Liquidated damages in the amount of $xxx per calendar day beyond the Substantial Completion date shall be
assessed against the Contractor and the Contractor’s surety until the Work is substantially complete as determined
by the Owner’s Representative. »

ARTICLE 4 PAYMENT

§ 4.1 Progress Payments

§ 4.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents.

§ 4.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of
the month.; :

“—»

§ 4.1.3 Provided that an Application for Payment is received by the Architect not later than the « last » day of a
month, the Owner shall make payment of the certified amount to the Contractor not later than the « last » day of the
«next » month. If an Application for Payment is received by the Architect after the date fixed above, payment shall
be made by the Owner not later than « thirty » ( « 30 » ) days after the Architect receives the Application for
Payment.

(Federal, state or local laws may require payment within a certain period of time.)

§ 4.1.4 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold
retainage from the payment otherwise due as follows:

(Insert a percentage or amount to be withheld as retainage from each Application for Payment and any terms for
reduction of retainage during the course of the Work. The amount of retainage may be limited by governing law.)

« five percent (5%) »
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§ 4.2 Final Payment
§ 4.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when
A the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Section 18.2, and to satisfy other requirements, if any, which extend beyond
final payment;
.2 the Contractor has submitted a final accounting for the Cost of the Work, where payment is on the
basis of the Cost of the Work with or without a Guaranteed Maximum Price; and
.3 afinal Certificate for Payment has been issued by the Architect in accordance with Section 15.7.1.

§ 4.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the
Architect’s final Certificate for Payment, and not beforeer-asfeHows:

« The Contractor provides Owner with lien waivers/releases in accordance with Section 15.7. »

ARTICLE 5 DISPUTE RESOLUTION
§ 5.1 Binding Dispute Resolution

The method of binding dispute

resolution shall be as follows:
(Check the appropriate box.)

[« X»] Litigation in a court of competent jurisdiction
[« »] Other (Specify)
« »
If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in
writing to a binding dispute resolution method other than litigation, claims will be resolved in a court of competent
jurisdiction.
ARTICLE 6 ENUMERATION OF CONTRACT DOCUMENTS

§ 6.1 The Contract Documents are defined in Article 7 and, except for Modifications issued after execution of this
Agreement, are enumerated in the sections below.

§ 6.1.1 The Agreement is this executed AIA Document A104™-2017, Standard Abbreviated Form of- Agreement
Between Owner and Contractor.

§-6-1-3-The Supplementary and other Conditions of the Contract:

Document Title Date Pages

§ 6.1.34 The Specifications:
(Either list the Specifications here or refer to an exhibit attached to this Agreement.)

« »
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Section Title Date Pages

§ 6.1.45 The Drawings:
(Either list the Drawings here or refer to an exhibit attached to this Agreement.)

« »

Number Title Date

§ 6.1.56 The Addenda, if any:

Number Date Pages

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract Documents unless the
bidding or proposal requirements are enumerated in this Article 6.

§ 6.1.76 Additional documents, if any, forming part of the Contract Documents:
.1 Other Exhibits:
(Check all boxes that apply.)

[« »] Exhibit A, Determination of the Cost of the Work.

[« »] AIA Document E204™-2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017 incorporated into this Agreement.)

« »

[« »] The Sustainability Plan:

Title Date Pages

2 Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract'Documents.)

« »

ARTICLE 7 GENERAL PROVISIONS

§ 7.1 The Contract Documents

The Contract Documents are enumerated in Article 6 and consist of this Agreement (including, if applicable,
Supplementary and other Conditions of the Contract), Drawings, Specifications, Addenda issued prior to the
execution of this Agreement, other documents listed in this Agreement, and Modifications issued after execution of
this Agreement. A Modification is (1) a written amendment to the Contract signed by both parties, (2) a Change
Order, (3) a Construction Change Directive, or (4) a written order for a minor change in the Work issued by the
Architect. The intent of the Contract Documents is to include all items necessary for the proper execution and
completion of the Work by the Contractor. The Contract Documents are complementary, and what is required by
one shall be as binding as if required by all; performance by the Contractor shall be required to the extent consistent
with the Contract Documents and reasonably inferable from them as being necessary to produce the indicated
results.
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§ 7.2 The Contract

The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated
agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either
written or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall
not be construed to create a contractual relationship of any kind between any persons or entities other than the
Owner and the Contractor.

§ 7.3 The Work

The term “Work” means the construction and services required by the Contract Documents, whether completed or
partially completed, and includes all other labor, materials, equipment, and services provided or.to-be provided by
the Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.

§ 7.4 Instruments of Service

Instruments of Service are representations, in any medium of expression now known or later developed, of the
tangible and intangible creative work performed by the Architect and the Architect’s consultants under their
respective professional services agreements. Instruments of Service may include, without limitation; studies,
surveys, models, sketches, drawings, specifications, and other similar materials.

§ 7.5 Ownership and use of Drawings, Specifications and Other Instruments of Service

§ 7.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and will retain all common-law, statutory and
other reserved rights in their Instruments of Service, including copyrights. The Contractor, Subcontractors, Sub-
subcontractors, and suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or
distribution to meet official regulatory requirements or for other purposes in connection with the Project is not to be
construed as publication in derogation of the Architect’s or Architect’s consultants’ reserved rights.

§ 7.5.2 The Contractor, Subcontractors, Sub-subcontractors and suppliers are authorized to use and reproduce the
Instruments of Service provided to them, subject to the protocols established pursuant to Sections.7.6/and 7.7, solely
and exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice,
if any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may
not use the Instruments of Service on other projects or for additions to this Project outside the scope of the Work
without the specific written consent of the Owner, Architect and the Architect’s consultants.

§ 7.6 Digital Data Use and Transmission
The parties shall agree upon written protocols governing the transmission and use of Instruments of Service or any

other |nformat|on or documentatlon in drgrtal form mmmws—zo;s%mﬂg

§ 7.7 Building Information Models Use and Reliance

Any use of, or reliance on, all or a portion of a building information model without agreement to' protocols
governing the use of, and reliance on, the mformatron contamed |n the model and wrthout havrng those protocols set
forth in WritingAdA

0 Bui i i M shaII be at the using
or relying party’s sole nsk and without llablllty to the other party and |ts contractors or consultants the authors of, or
contributors to, the building information model, and each of their agents and employees.

§ 7.8 Severability

The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining
provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid
or unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and
enforceable. In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give
effect to the parties' intentions and purposes in executing the Contract.

§ 7.9 Notice
§ 7.9.1 Except as otherwise provided in Section 7.9.2, where the Contract Documents require one party to notify or
give notice to the other party, such notice shall be provided in writing to the designated representative of the party to
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whom the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail, by
courier, or by electronic transmission-in a W T
Medehng—and—D@ﬁal—&ata—Bekubﬁ—#—eemple{ed or as otherwise set forth below
(H-other-than-in-accordance-with-ATA-Document E203—2013-tInsert requirements for delivering Notice in electronic
format such as name, title and email address of the recipient and whether and how the system will be required to
generate a read receipt for the transmission.)

« To Owner:

Kate Lynch, Manager of Contracts
7033 E Tudor Road

Anchorage, Alaska 99507
klynch@southcentralfoundation.com

CC the Contracts team on each notice using the distribution list of SCFContracts@southcentralfoundation.com

To Contractor:

1t shall be the responsibility of the sending party to request a read receipt, if desired, for electronic notices »

§ 7.9.2 Notice of Claims shall be provided in writing and shall be deemed to have been duly served only:if delivered
to the designated representative of the party to whom the notice is addressed by certified or registered-mail, or by
courier providing proof of delivery.

§ 7.10 Relationship of the Parties

Where the Contract is based on the Cost of the Work plus the Contractor’s Fee, with or without a@ Guaranteed
Maximum Price, the Contractor accepts the relationship of trust and confidence established by this Agreement and
covenants with the Owner to cooperate with the Architect and exercise the Contractor’s skill and judgment in
furthering the interests of the Owner; to furnish efficient business administration and supervision;.to furnish at all
times an adequate supply of workers and materials; and to perform the Work in an expeditious and economical
manner consistent with the Owner’s interests. The Owner agrees to furnish and approve, in a timely manner,
information required by the Contractor and to make payments to the Contractor in accordance with the requirements
of the Contract Documents.

ARTICLE 8 OWNER

§ 8.1 Information and Services Required of the Owner

§ 8.1.1 Prior to commencement of the Work, at the written request by the Contractor, the Owner shall furnish to the
Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations
under the Contract. The Contractor shall have no obligation to commence the Work until the Qwner provides such
evidence. If commencement of the Work is delayed under this Section 8.1.1, the Contract Time shall be extended
appropriately.

§ 8.1.2 The Owner shall furnish all necessary surveys and a legal description of the site.

§ 8.1.3 The Contractor shall be entitled to rely on the accuracy of information furnished by the Owner but shall
exercise proper precautions relating to the safe performance of the Work.

§ 8.1.4 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents,
including those required under Section 9.6.1, the Owner shall pay for and the Architect shall secure and-pay-for-the
building permit and other necessary approvals, easements, assessments, and charges required for the construction,
use, or occupancy of permanent structures or for permanent changes in existing facilities.

§ 8.2 Owner’s Right to Stop the Work

If the Contractor fails to correct Work which is not in accordance with the requirements of the Contract Documents,
or repeatedly fails to carry out the Work in accordance with the Contract Documents, the Owner may issue a written
order to the Contractor to stop the Work, or any portion thereof, until the cause for such order is eliminated;
however, the right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner to exercise
this right for the benefit of the Contractor or any other person or entity.
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§ 8.3 Owner’s Right to Carry Out the Work

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents, and fails
within a ten-day period after receipt of notice from the Owner to commence and continue correction of such default
or neglect with diligence and promptness, the Owner may, without prejudice to any other remedies the Owner may
have, correct such default or neglect. Such action by the Owner and amounts charged to the Contractor are both
subject to prior approval of the Architect and the Architect may, pursuant to Section 15.4.3, withhold or nullify a
Certificate for Payment in whole or in part, to the extent reasonably necessary to reimburse the Owner for the
reasonable cost of correcting such deficiencies, including the Owner’s expenses and compensation for the
Architect’s additional services made necessary by such default, neglect, or failure. If the Contractor disagrees with
the actions of the Owner or the Architect, or the amounts claimed as costs to the Owner, the Contractor-may file a
Claim pursuant to Article 21.

ARTICLE 9 CONTRACTOR

§ 9.1 Review of Contract Documents and Field Conditions by Contractor

§ 9.1.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site,
become generally familiar with local conditions under which the Work is to be performed and correlated personal
observations with requirements of the Contract Documents.

§ 9.1.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the-Work; as well as
the information furnished by the Owner pursuant to Section 8.1.2, shall take field measurements.of any-existing
conditions related to that portion of the Work and shall observe any conditions at the site affecting it. These
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor
shall promptly report to the Architect any errors, inconsistencies, or omissions discovered by or.made known to the
Contractor as a request for information in such form as the Architect may require. It is recognized that the
Contractor’s review is made in the Contractor’s capacity as a contractor and not as a licensed design professional
unless otherwise specifically provided in the Contract Documents.

§ 9.1.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable
laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor
shall promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a
request for information in such form as the Architect may require.

§ 9.2 Supervision and Construction Procedures

§ 9.2.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The
Contractor shall be solely responsible for and have control over construction means, methods, techniques,
sequences, and procedures, and for coordinating all portions of the Work under the Contract, unless the Contract
Documents give other specific instructions concerning these matters.

§ 9.2.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for or
on behalf of the Contractor or any of its Subcontractors.

§ 9.3 Labor and Materials

§ 9.3.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other
facilities and services necessary for proper execution and completion of the Work whether temporary or permanent
and whether or not incorporated or to be incorporated in the Work.

§ 9.3.2 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not skilled
in tasks assigned to them.

§ 9.3.3 The Contractor may make a substitution only with the written consent of the Owner, after evaluation by the
Architect and in accordance with a Modification.

AIA Document A104™ - 2017 (formerly AL07™ — 2007). Copyright © 1936, 195
2017 by The American Institute of Architects. All rights reserved. Th ts,
Contract ed tr Y y not ed wit s produce \

ET on 12/05/2022 under Order No.2114388661 which expires on 12/04/2023, is not for resale, is licensed for one-time use only, and may only
be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org.

User Notes: (1129663592)

1958, 1961, 1963,
1 Institute o

1997, 2007 and

documents” are registered rks and may not be used w



§ 9.4 Warranty

The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract will
be of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further
warrants that the Work will conform to the requirements of the Contract Documents and will be free from defects,
except for those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or
equipment not conforming to these requirements may be considered defective. The Contractor’s warranty excludes
remedy for damage or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or
insufficient maintenance, improper operation or normal wear and tear under normal usage. All other warranties
required by the Contract Documents shall be issued in the name of the Owner, or shall be transferable to the Owner,
and shall commence in accordance with Section 15.6.3.

§ 9.5 Taxes
The Contractor shall pay sales, consumer, use, and other similar taxes that are legally enacted when bids are
received or negotiations concluded, whether or not yet effective or merely scheduled to go into effect.

§ 9.6 Permits, Fees, Notices, and Compliance with Laws

§ 9.6.1 Unless otherwise provided in the Contract Documents, the Centractor-Architect shall securejand the Owner
shall pay for the building permit. Contractor shall secure and pay for anyas-well-as other permits, fees, licenses, and
inspections by government agencies necessary for proper execution and completion of the Work that are customarily
secured after execution of the Contract and legally required at the time bids are received or negotiations concluded.

§ 9.6.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities applicable to performance of the Work. If the
Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules and
regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility for such
Work and shall bear the costs attributable to correction.

§ 9.7 Allowances

The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. The Owner shall
select materials and equipment under allowances with reasonable promptness. Allowance amounts shallinclude the
costs to the Contractor of materials and equipment delivered at the site and all required taxes, less applicable trade
discounts. Contractor’s costs for unloading and handling at the site, labor, installation, overhead, profit,and other
expenses contemplated for stated allowance amounts shall be included in the Contract Sum but/not,in the allowance.

§ 9.8 Contractor’s Construction Schedules

§ 9.8.1 The Contractor, promptly after being awarded the Contract, shall submit for the Owner’s and Architect’s
information a Contractor’s construction schedule for the Work. The schedule shall not exceed time limits current
under the Contract Documents, shall be revised at appropriate intervals as required by the conditions of the Work
and Project, shall be related to the entire Project to the extent required by the Contract Documents, and shall provide
for expeditious and practicable execution of the Work.

§ 9.8.2 The Contractor shall perform the Work in general accordance with the most recent schedule submitted to the
Owner and Architect.

§ 9.9 Submittals

§ 9.9.1 The Contractor shall review for compliance with the Contract Documents and submit to the Architect Shop
Drawings, Product Data, Samples, and similar submittals required by the Contract Documents in coordination with
the Contractor’s construction schedule and in such sequence as to allow the Architect reasonable time for review. By
submitting Shop Drawings, Product Data, Samples, and similar submittals, the Contractor represents to the Owner
and Architect that the Contractor has (1) reviewed and approved them; (2) determined and verified materials, field
measurements, and field construction criteria related thereto, or will do so; and (3) checked and coordinated the
information contained within such submittals with the requirements of the Work and of the Contract Documents.
The Work shall be in accordance with approved submittals.

§ 9.9.2 Shop Drawings, Product Data, Samples and similar submittals are not Contract Documents.

§ 9.9.3 The Contractor shall not be required to provide professional services that constitute the practice of
architecture or engineering unless such services are specifically required by the Contract Documents or unless the
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Contractor needs to provide such services in order to carry out the Contractor's own responsibilities. If professional
design services or certifications by a design professional are specifically required, the Owner and the Architect will
specify the performance and design criteria that such services must satisfy. The Contractor shall cause such services
or certifications to be provided by an appropriately licensed design professional. If no criteria are specified, the
design shall comply with applicable codes and ordinances. Each Party shall be entitled to rely upon the information
provided by the other Party. The Architect will review and approve or take other appropriate action on submittals for
the limited purpose of checking for conformance with information provided and the design concept expressed in the
Contract Documents. The Architect’s review of Shop Drawings, Product Data, Samples, and similar submittals shall
be for the limited purpose of checking for conformance with information given and the design concept expressed in
the Contract Documents. In performing such review, the Architect will approve, or take other appropriate action
upon, the Contractor’s Shop Drawings, Product Data, Samples, and similar submittals.

§ 9.10 Use of Site

The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes,
rules and regulations, lawful orders of public authorities, and the Contract Documents and shall'not unreasonably
encumber the site with materials or equipment.

§ 9.11 Cutting and Patching
The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to make its
parts fit together properly.

§ 9.12 Cleaning Up

The Contractor shall keep the premises and surrounding area free from accumulation of waste materials and rubbish
caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste materials,
rubbish, the Contractor’s tools, construction equipment, machinery, and surplus material from and about the Project.

§ 9.13 Access to Work
The Contractor shall provide the Owner and Architect with access to the Work in preparation and-progress wherever
located.

§ 9.14 Royalties, Patents and Copyrights

The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement
of copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but
shall not be responsible for defense or loss when a particular design, process, or product of a particular/manufacturer
or manufacturers is required by the Contract Documents or where the copyright violations are contained in
Drawings, Specifications or other documents prepared by the Owner or Architect. However, if an infringement of a
copyright or patent is discovered by, or made known to, the Contractor, the Contractor shall be responsible for the
loss unless the information is promptly furnished to the Architect.

§ 9.15 Indemnification

§ 9.15.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner,
Architect, Architect’s consultants, and agents and employees of any of them from and against claims, damages,
losses and expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the
Work, provided that such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death,
or to injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the
negligent acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them, or
anyone for whose acts they may be liable, regardless of whether or not such claim, damage, loss, or expense is
caused in part by a party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce
other rights or obligations of indemnity which would otherwise exist as to a party or person described in this Section
9.15.1.

§ 9.15.2 In claims against any person or entity indemnified under this Section 9.15 by an employee of the
Contractor, a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be
liable, the indemnification obligation under Section 9.15.1 shall not be limited by a limitation on amount or type of
damages, compensation or benefits payable by or for the Contractor or Subcontractor under workers’ compensation
acts, disability benefit acts or other employee benefit acts.
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ARTICLE 10  ARCHITECT

§ 10.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be
an Owner’s representative during construction, until the date the Architect issues the final Certificate for Payment.
The Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract
Documents, unless otherwise modified in writing in accordance with other provisions of the Contract.

§ 10.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents
shall not be restricted, modified, or extended without written consent of the Owner, Contractor, and Architect.
Consent shall not be unreasonably withheld.

§ 10.3 The Architect will visit the site at intervals appropriate to the stage of the construction to'become generally
familiar with the progress and quality of the portion of the Work completed, and to determine in general, if the Work
observed is being performed in a manner indicating that the Work, when fully completed, will be in accordance with
the Contract Documents. However, the Architect will not be required to make exhaustive or continuous on-site
inspections to check the quality or quantity of the Work. The Architect will not have control over, charge of, or
responsibility for the construction means, methods, techniques, sequences, or procedures, or for safety precautions
and programs in connection with the Work, since these are solely the Contractor’s rights and responsibilities under
the Contract Documents.

§ 10.4 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and
quality of the portion of the Work completed, and promptly report to the Owner (1) known deviations from the
Contract Documents, (2) known deviations from the most recent construction schedule submitted-by-the Contractor,
and (3) defects and deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s
failure to perform the Work in accordance with the requirements of the Contract Documents. The Architect will not
have control over or charge of and will not be responsible for acts or omissions of the Contractor, Subcontractors, or
their agents or employees, or any other persons or entities performing portions of the Work.

§ 10.5 Based on the Architect’s evaluations of the Work and of the Contractor’s Applications for Payment, the
Architect will review and certify the amounts due the Contractor and will issue Certificates for Payment in such
amounts.

§ 10.6 The Architect has authority to reject Work that does not conform to the Contract Documents and to require
inspection or testing of the Work.

§ 10.7 The Architect will review and approve or take other appropriate action upon, the Contractor’s submittals such
as Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance with
information given and the design concept expressed in the Contract Documents.

§ 10.8 The Architect will interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect will make initial decisions
on all claims, disputes, and other matters in question between the Owner and Contractor but will not be liable for
results of any interpretations or decisions rendered in good faith.

ARTICLE 11 SUBCONTRACTORS
§ 11.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the
Work at the site.

§ 11.2 Unless otherwise stated in the Contract Documents, the Contractor, as soon as practicable after award of the
Contract, shall notify the Owner and Architect of the Subcontractors or suppliers proposed for each of the principal
portions of the Work. The Contractor shall not contract with any Subcontractor or supplier to whom the Owner or
Architect has made reasonable written objection within ten days after receipt of the Contractor’s list of
Subcontractors and suppliers. If the proposed but rejected Subcontractor was reasonably capable of performing the
Work, the Contract Sum and Contract Time shall be increased or decreased by the difference, if any, occasioned by
such change, and an appropriate Change Order shall be issued before commencement of the substitute
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Subcontractor’s Work. The Contractor shall not be required to contract with anyone to whom the Contractor has
made reasonable objection.

§ 11.3 Contracts between the Contractor and Subcontractors shall (1) require each Subcontractor, to the extent of the
Work to be performed by the Subcontractor, to be bound to the Contractor by the terms of the Contract Documents,
and to assume toward the Contractor all the obligations and responsibilities, including the responsibility for safety of
the Subcontractor’s Work, which the Contractor, by the Contract Documents, assumes toward the Owner and
Architect, and (2) allow the Subcontractor the benefit of all rights, remedies and redress against the Contractor that
the Contractor, by these Contract Documents, has against the Owner.

ARTICLE 12 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

§ 12.1 The term “Separate Contractor(s)” shall mean other contractors retained by the Owner under separate
agreements. The Owner reserves the right to perform construction or operations related to the Project with the
Owner’s own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar
to those of this Contract, including those provisions of the Conditions of the Contract related to insurance and
waiver of subrogation.

§ 12.2 The Contractor shall afford the Owner and Separate Contractors reasonable opportunity for introduction and
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the
Contractor’s activities with theirs as required by the Contract Documents.

§ 12.3 The Owner shall be reimbursed by the Contractor for costs incurred by the Owner which-are payable to a
Separate Contractor because of delays, improperly timed activities, or defective construction of the Contractor. The
Owner shall be responsible to the Contractor for costs incurred by the Contractor because of delays, improperly
timed activities, damage to the Work, or defective construction of a Separate Contractor.

ARTICLE 13 CHANGES IN THE WORK

§ 13.1 By appropriate Modification, changes in the Work may be accomplished after execution of the Contract. The
Owner, without invalidating the Contract, may order changes in the Work within the general scope of the Contract
consisting of additions, deletions, or other revisions, with the Contract Sum and Contract Time being adjusted
accordingly. Such changes in the Work shall be authorized by written Change Order signed by the Owner,
Contractor, and Architect, or by written Construction Change Directive signed by the Owner and Architect. Upon
issuance of the Change Order or Construction Change Directive, the Contractor shall proceed promptly with such
changes in the Work, unless otherwise provided in the Change Order or Construction Change Directive.

§ 13.2 Adjustments in the Contract Sum and Contract Time resulting from a change in the Work shall be determined
by mutual agreement of the parties or, in the case of a Construction Change Directive signed only by the Owner and
Architect, by the Contractor’s cost of labor, material, equipment, and reasonable overhead and profit, unless the
parties agree on another method for determining the cost or credit. Pending final determination of the total cost of a
Construction Change Directive, the Contractor may request payment for Work completed pursuant to the
Construction Change Directive. The Architect will make an interim determination of the amount of payment due for
purposes of certifying the Contractor’s monthly Application for Payment. When the Owner and/Contractor agree on
adjustments to the Contract Sum and Contract Time arising from a Construction Change Directive, the Architect
will prepare a Change Order.

§ 13.3 The Architect will have authority to order minor changes in the Work not involving adjustment in the
Contract Sum or extension of the Contract Time and not inconsistent with the intent of the Contract Documents.
Such changes shall be effected by written order and shall be binding on the Owner and Contractor. The Contractor
shall carry out such written orders promptly. If the Contractor believes that the proposed minor change in the Work
will affect the Contract Sum or Contract Time, the Contractor shall notify the Architect and shall not proceed to
implement the change in the Work.

§ 13.4 If concealed or unknown physical conditions are encountered at the site that differ materially from those
indicated in the Contract Documents or from those conditions ordinarily found to exist, the Contract Sum and
Contract Time shall be equitably adjusted as mutually agreed between the Owner and Contractor; provided that the
Contractor provides notice to the Owner and Architect promptly and before conditions are disturbed.
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ARTICLE 14 TIME
§ 14.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing this Agreement
the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

§ 14.2 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in
the Contract Documents for Substantial Completion of the Work.

§ 14.3 The term “day” as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined.

§ 14.4 The date of Substantial Completion is the date certified by the Architect in accordance with Section 15.6.3.

§ 14.5 If the Contractor is delayed at any time in the commencement or progress of the Work by (1) changes ordered
in the Work; (2) by labor disputes, fire, unusual delay in deliveries, abnormal adverse weather conditions not
reasonably anticipatable, unavoidable casualties, or any causes beyond the Contractor’s control; or (3) by other
causes that the Contractor asserts, and the Architect determines, justify delay, then the Contract, Time shall be
extended for such reasonable time as the Architect may determine, subject to the provisions of Article 21.

ARTICLE 15 PAYMENTS AND COMPLETION

§ 15.1 Schedule of Values

§ 15.1.1 Where the Contract is based on a Stipulated Sum or the Cost of the Work with a Guaranteed-Maximum
Price pursuant to Section 3.2 or 3.4, the Contractor shall submit a schedule of values to the Architect before the first
Application for Payment, allocating the entire Stipulated Sum or Guaranteed Maximum Price to the various portions
of the Work. The schedule of values shall be prepared in the form, and supported by the data to substantiate its
accuracy required by the Architect. This schedule of values shall be used as a basis for reviewing the Contractor’s
Applications for Payment.

§ 15.1.2 The allocation of the Stipulated Sum or Guaranteed Maximum Price under this Section 15.1 shall not
constitute a separate stipulated sum or guaranteed maximum price for each individual line item in.the schedule of
values.

§ 15.2 Control Estimate

§ 15.2.1 Where the Contract Sum is the Cost of the Work, plus the Contractor’s Fee without a Guaranteed Maximum
Price pursuant to Section 3.3, the Contractor shall prepare and submit to the Owner a Control Estimate within 14
days of executing this Agreement. The Control Estimate shall include the estimated Cost of the Work plus the
Contractor's Fee.

§ 15.2.2 The Control Estimate shall include:

A the documents enumerated in Article 6, including all Modifications thereto;

.2 alist of the assumptions made by the Contractor in the preparation of the Control Estimate to
supplement the information provided by the Owner and contained in the Contract Documents;

.3 astatement of the estimated Cost of the Work organized by trade categories or systems and the
Contractor's Fee;

4 aproject schedule upon which the Control Estimate is based, indicating proposed Subcontractors,
activity sequences and durations, milestone dates for receipt and approval of pertinent information,
schedule of shop drawings and samples, procurement and delivery of materials or equipment the
Owner's occupancy requirements, and the date of Substantial Completion; and

.5 alist of any contingency amounts included in the Control Estimate for further development of design
and construction.

§ 15.2.3 When the Control Estimate is acceptable to the Owner and Architect, the Owner shall acknowledge it in
writing. The Owner's acceptance of the Control Estimate does not imply that the Control Estimate constitutes a
Guaranteed Maximum Price.

§ 15.2.4 The Contractor shall develop and implement a detailed system of cost control that will provide the Owner
and Architect with timely information as to the anticipated total Cost of the Work. The cost control system shall
compare the Control Estimate with the actual cost for activities in progress and estimates for uncompleted tasks and
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proposed changes. This information shall be reported to the Owner, in writing, no later than the Contractor's first
Application for Payment and shall be revised and submitted with each Application for Payment.

§ 15.2.5 The Owner shall authorize preparation of revisions to the Contract Documents that incorporate the agreed -
upon assumptions contained in the Control Estimate. The Owner shall promptly furnish such revised Contract
Documents to the Contractor. The Contractor shall notify the Owner and Architect of any inconsistencies between
the Control Estimate and the revised Contract Documents.

§ 15.3 Applications for Payment

§ 15.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the
Architect an itemized Application for Payment prepared in accordance with the schedule of values,.if required under
Section 15.1, for completed portions of the Work. The application shall be notarized-reguired; be supported by all
data substantiating the Contractor’s right to payment that the Owner or Architect require; shall reflect retainage if
provided for in the Contract Documents; and include any revised cost control information required by Section
15.2.4. Applications for Payment shall not include requests for payment for portions of the Work for which the
Contractor does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others
whom the Contractor intends to pay.

§ 15.3.2 With each Application for Payment where the Contract Sum is based upon the Cost of the Work, or the Cost
of the Work with a Guaranteed Maximum Price, the Contractor shall submit payrolls, petty cash accounts, receipted
invoices or invoices with check vouchers attached, and any other evidence required by the Owner to-demonstrate that
cash disbursements already made by the Contractor on account of the Cost of the Work equal or ‘exceed-progress
payments already received by the Contractor plus payrolls for the period covered by the present Application for
Payment, less that portion of the progress payments attributable to the Contractor’s Fee.

§ 15.3.3 Payments shall be made on account of materials and equipment delivered and suitably stored at the site for
subsequent incorporation in the Work. If approved in advance by the Owner, payment may similarly be made for
materials and equipment stored, and protected from damage, off the site at a location agreed upon.in writing.

§ 15.3.4 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the
Owner no later than the time of payment. The Contractor further warrants that upon submittal of an Application for
Payment all Work for which Certificates for Payment have been previously issued and payments received from the
Owner shall, to the best of the Contractor’s knowledge, information and belief, be free and clear of liens, claims,
security interests or other encumbrances adverse to the Owner’s interests.

§ 15.4 Certificates for Payment

§ 15.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either issue
to the Owner a Certificate for Payment, with a copy to the Contractor, for such amount as the Architect determines
is properly due, or notify the Contractor and Owner of the Architect’s reasons for withholding|certification in whole
or in part as provided in Section 15.4.3.

§ 15.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner,
based on the Architect’s evaluations of the Work and the data in the Application for Payment, that, to the best of the
Architect’s knowledge, information, and belief, the Work has progressed to the point indicated, the quality of the
Work is in accordance with the Contract Documents, and the Contractor is entitled to payment in the amount
certified. The foregoing representations are subject to an evaluation of the Work for conformance with the Contract
Documents upon Substantial Completion, to results of subsequent tests and inspections, to correction of minor
deviations from the Contract Documents prior to completion and to specific qualifications expressed by the
Architect. However, the issuance of a Certificate for Payment will not be a representation that the Architect has (1)
made exhaustive or continuous on-site inspections to check the quality or quantity of the Work; (2) reviewed
construction means, methods, techniques, sequences, or procedures; (3) reviewed copies of requisitions received
from Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to
payment; or (4) made examination to ascertain how or for what purpose the Contractor has used money previously
paid on account of the Contract Sum.

§ 15.4.3 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably
necessary to protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section
15.4.2 cannot be made. If the Architect is unable to certify payment in the amount of the Application, the Architect
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will notify the Contractor and Owner as provided in Section 15.4.1. If the Contractor and the Architect cannot agree
on a revised amount, the Architect will promptly issue a Certificate for Payment for the amount for which the
Architect is able to make such representations to the Owner. The Architect may also withhold a Certificate for
Payment or, because of subsequently discovered evidence, may nullify the whole or a part of a Certificate for
Payment previously issued, to such extent as may be necessary in the Architect’s opinion to protect the Owner from
loss for which the Contractor is responsible, including loss resulting from acts and omissions described in Section
9.2.2, because of

A defective Work not remedied;

.2 third-party claims filed or reasonable evidence indicating probable filing of such claims unless
security acceptable to the Owner is provided by the Contractor;

.3 failure of the Contractor to make payments properly to Subcontractors or suppliers-for labor,
materials or equipment;

.4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;

.5 damage to the Owner or a Separate Contractor;

.6 reasonable evidence that the Work will not be completed within the Contract Time and that the
unpaid balance would not be adequate to cover actual or liquidated damages for-the anticipated delay;
or

.7 repeated failure to carry out the Work in accordance with the Contract Documents.

§ 15.4.4 When either party disputes the Architect’s decision regarding a Certificate for Payment under Section
15.4.3, in whole or in part, that party may submit a Claim in accordance with Article 21.

§ 15.5 Progress Payments

§ 15.5.1 The Contractor shall pay each Subcontractor, no later than seven days after receipt of payment from the
Owner, the amount to which the Subcontractor is entitled, reflecting percentages actually retained frompayments to
the Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate
agreement with each Subcontractor, require each Subcontractor to make payments to sub-subcontractors in a similar
manner.

§ 15.5.2 Neither the Owner nor Architect shall have an obligation to pay or see to the payment of money.to a
Subcontractor or supplier except as may otherwise be required by law.

§ 15.5.3 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of'the Project by the
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents.

§ 15.5.4 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor
shall defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s
fees and litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor or
supplier of any tier. Upon receipt of notice of a lien claim or other claim for payment, the Owner shall notify the
Contractor. If approved by the applicable court, when required, the Contractor may substitute a surety bond for the
property against which the lien or other claim for payment has been asserted.

§ 15.6 Substantial Completion

§ 15.6.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion
thereof is sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize
the Work for its intended use.

§ 15.6.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of
items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the
responsibility of the Contractor to complete all Work in accordance with the Contract Documents.

§ 15.6.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work
or designated portion thereof is substantially complete. When the Architect determines that the Work or designated
portion thereof is substantially complete, the Architect will issue a Certificate of Substantial Completion which shall
establish the date of Substantial Completion; establish responsibilities of the Owner and Contractor for security,
maintenance, heat, utilities, damage to the Work and insurance; and fix the time within which the Contractor shall
finish all items on the list accompanying the Certificate. Warranties required by the Contract Documents shall
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commence on the date of Substantial Completion of the Work or designated portion thereof unless otherwise
provided in the Certificate of Substantial Completion.

§ 15.6.4 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written
acceptance of responsibilities assigned to them in the Certificate. Upon such acceptance and consent of surety, if
any, the Owner shall make payment of retainage applying to the Work or designated portion thereof. Such payment
shall be adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents.

§ 15.7 Final Completion and Final Payment

§ 15.7.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon
receipt of a final Application for Payment, the Architect will promptly make such inspection and, when.the Architect
finds the Work acceptable under the Contract Documents and the Contract fully performed, the Architect will
promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information and
belief, and on the basis of the Architect’s on-site visits and inspections, the Work has been completed in accordance
with the Contract Documents and that the entire balance found to be due the Contractor and noted in the final
Certificate is due and payable. The Architect’s final Certificate for Payment will constitute a further representation
that conditions stated in Section 15.7.2 as precedent to the Contractor’s being entitled to final payment have been
fulfilled.

§ 15.7.2 Final payment shall not become due until the Contractor has delivered to the Owner a complete release of
all liens arising out of this Contract or receipts in full covering all labor, materials and equipment-for-which a lien
could be filed, or a bond satisfactory to the Owner to indemnify the Owner against such lien. Contractor'shall
provide Owner with lien waivers/releases, in a form acceptable to Owner, from Contractor and from all of its
subcontractors, suppliers, materialmen, and their agents, employees, servants, or subcontractors (collectively,
“Subcontractors” evidencing that Contractor and all such Subcontractors have been paid in full. Sueh lién
waivers/releases shall be a condition precedent for Contractor to receive final payment in accorddnce with Section
15.7 of the Agreement. If such lien remains unsatisfied after payments are made, the Contractor shall refund to the
Owner all money that the Owner may be compelled to pay in discharging such lien, including costs and reasonable
attorneys’ fees.

§ 15.7.3 The making of final payment shall constitute a waiver of claims by the Owner except those arising from
A liens, claims, security interests or encumbrances arising out of the Contract and unsettled;
.2 failure of the Work to comply with the requirements of the Contract Documents;
.3 terms of special warranties required by the Contract Documents; or
A4 audits performed by the Owner, if permitted by the Contract Documents, after final payment.

§ 15.7.4 Acceptance of final payment by the Contractor, a Subcontractor or supplier shall constitute a waiver of
claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of
the final Application for Payment.

ARTICLE 16 PROTECTION OF PERSONS AND PROPERTY
§ 16.1 Safety Precautions and Programs
The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs
in connection with the performance of the Contract. The Contractor shall take reasonable precautions for safety of,
and shall provide reasonable protection to prevent damage, injury, or loss to
1 employees on the Work and other persons who may be affected thereby;
.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the
site, under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; and
.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements,
roadways, structures and utilities not designated for removal, relocation, or replacement in the course
of construction.

The Contractor shall comply with, and give notices required by, applicable laws, statutes, ordinances, codes, rules
and regulations, and lawful orders of public authorities bearing on safety of persons and property and their
protection from damage, injury, or loss. The Contractor shall promptly remedy damage and loss to property caused
in whole or in part by the Contractor, a Subcontractor, a sub-subcontractor, or anyone directly or indirectly
employed by any of them, or by anyone for whose acts they may be liable and for which the Contractor is
responsible under Sections 16.1.2 and 16.1.3. The Contractor may make a claim for the cost to remedy the damage
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or loss to the extent such damage or loss is attributable to acts or omissions of the Owner or Architect or by anyone
for whose acts either of them may be liable, and not attributable to the fault or negligence of the Contractor. The
foregoing obligations of the Contractor are in addition to the Contractor’s obligations under Section 9.15.

§ 16.2 Hazardous Materials and Substances

§ 16.2.1 The Contractor is responsible for compliance with the requirements of the Contract Documents regarding
hazardous materials or substances. If the Contractor encounters a hazardous material or substance not addressed in
the Contract Documents, and if reasonable precautions will be inadequate to prevent foreseeable bodily injury or
death to persons resulting from a material or substance, including but not limited to asbestos or polychlorinated
biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the condition,
immediately stop Work in the affected area and notify the Owner and Architect of the condition..When.the material
or substance has been rendered harmless, Work in the affected area shall resume upon written agreement of the
Owner and Contractor. By Change Order, the Contract Time shall be extended appropriately and the Contract Sum
shall be increased in the amount of the Contractor’s reasonable additional costs of shutdown, delay, and start-up.

§ 16.2.2 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor,
Subcontractors, Architect, Architect’s consultants, and agents and employees of any of them from and against
claims, damages, losses, and expenses, including but not limited to attorneys” fees, arising out of or resulting from
performance of the Work in the affected area, if in fact, the material or substance presents the risk of bodily injury or
death as described in Section 16.2.1 and has not been rendered harmless, provided that such claim, damage, loss, or
expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property
(other than the Work itself), except to the extent that such damage, loss, or expense is due to the fault-or-negligence
of the party seeking indemnity.

§ 16.2.3 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency
for the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by
the Contract Documents, the Owner shall indemnify the Contractor for all cost and expense thereby incurred.

§ 16.2.4 The Owner shall not be responsible under this Section 16.2 for materials or substances the Contractor brings
to the project site or stores offsite.

ARTICLE 17 INSURANCE AND BONDS

§ 17.1 Contractor’s Insurance

§ 17.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing the
endorsements, and subject to the terms and conditions, as described in this Section 17.1 or elsewhere/in the Contract
Documents. The Contractor shall purchase and maintain the insurance required by this Agreement from an insurance
company or insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is
located. The Contractor waives all rights against Owner and its agent, officer, director, and employees for recovery
of damages to the extent these damages are covered by Commercial General Liability, Business Auto, Workers
Compensation and Employers Liability, Contractors Pollution Liability, and/or Commercial Umbrella or Excess
Liability insurances maintained pursuant to this Agreement. All policies will be endorsed to enforce.this waiver. The
Contractor shall maintain the required insurance until the expiration of the period for correction/of Work as set forth
in Section 18.4, unless a different duration is stated below:

« Contractor shall maintain the completed operations coverage for 10 years, the Alaska Statute of Repose.»

§ 17.1.2 Commercial General Liability insurance for the Project written on an occurrence form with policy limits of not
less than « one million dollars » ($ « 1,000,000 » ) each occurrence, « two million dollars » ($ « 2,000,000 » )
general aggregate, and « two million dollars » ($ « 2,000,000 » ) aggregate for products-completed operations hazard,
providing coverage for claims including
A damages because of bodily injury, sickness or disease, including occupational sickness or disease,
and death of any person;
.2 personal and advertising injury;
.3 damages because of physical damage to or destruction of tangible property, including the loss of use
of such property;
4 bodily injury or property damage arising out of completed operations; and
.5 the Contractor’s indemnity obligations under Section 9.15.
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§ 17.1.3 Automobile Liability covering vehicles owned by the Contractor and non-owned vehicles used by the
Contractor, with policy limits of not less than « one million dollars » ($ « 1,000,000 » ) per accident, for bodily
injury, death of any person, and property damage arising out of the ownership, maintenance, and use of those motor
vehicles along with any other statutorily required automobile coverage.

§ 17.1.4 The Contractor may achieve the required limits and coverage for Commercial General Liability and
Automobile Liability through a combination of primary and excess or umbrella liability insurance, provided such
primary and excess or umbrella insurance policies result in the same or greater coverage as those required under
Section 17.1.2 and 17.1.3, and in no event shall any excess or umbrella liability insurance provide narrower
coverage than the primary policy. The excess policy shall not require the exhaustion of the underlying limits only
through the actual payment by the underlying insurers.

§ 17.1.5 Workers’ Compensation at statutory limits.
§ 17.1.6 Employers’ Liability with policy limits not less than « one million dollars » ($ « 1,000,000 » ) each

accident, « one million dollars » ($ « 1,000,000 » ) each employee, and « one million dollars » ($ « 1,000,000 » )
policy limit.

§ 17.1.7 If the Contractor is required to furnish professional services as part of the Work, the Contractor shall
procure Professional Liability insurance covering performance of the professional services, with policy limits of not
less than « one million dollars » ($ « 1,000,000 » ) per claim and « two million dollars » ($ « 2,000,000 » ) in the
aggregate.

§ 17.1.8 If the Work involves the transport, dissemination, use, or release of pollutants, the Contractor-shall procure
Pollution Liability insurance, with policy limits of not less than « one million dollars » ($ « 1,000,000 » ) per claim
and « two million dollars » ($ « 2,000,000 » ) in the aggregate.

§ 17.1.9 Coverage under Sections 17.1.7 and 17.1.8 may be procured through a Combined Professional Liability and
Pollution Liability insurance policy, with combined policy limits of not less than « one million dollars » ($ « 1,000,000 »
) per claim and, « two million dollars » ($ « 2,000,000 » ) in the aggregate.

§ 17.1.10 The Contractor shall provide certificates of insurance acceptable to the Owner evidencing compliance with
the requirements in this Section 17.1 at the following times: (1) prior to commencement of the Work; (2) upon
renewal or replacement of each required policy of insurance; and (3) upon the Owner’s written request. An
additional certificate evidencing continuation of liability coverage, including coverage for completed operations,
shall be submitted with the final Application for Payment and thereafter upon renewal or replacement of such
coverage until the expiration of the period required by Section 17.1.1. The certificates will show the Owner as an
additional insured on the Contractor’s Commercial General Liability and excess or umbrella liability policy.

§ 17.1.11 The Contractor shall disclose to the Owner any deductible or self- insured retentions applicable to any
insurance required to be provided by the Contractor.

§ 17.1.12 To the fullest extent permitted by law, the Contractor shall cause the commercial liability coverage
required by this Section 17.1 to include (1) the Owner, the Architect, and the Architect’s Consultants as additional
insureds for claims caused in whole or in part by the Contractor’s negligent acts or omissions during the
Contractor’s operations; and (2) the Owner as an additional insured for claims caused in whole or in part by the
Contractor’s negligent acts or omissions for which loss occurs during completed operations. The additional insured
coverage shall be primary and non-contributory to any of the Owner’s general liability insurance policies and shall
apply to both ongoing and completed operations. To the extent commercially available, the additional insured
coverage shall be no less than that provided by Insurance Services Office, Inc. (1ISO) forms CG 20 10 07 04, CG 20
37 07 04, and, with respect to the Architect and the Architect’s Consultants, CG 20 32 07 04.

§ 17.1.13 Within three (3) business days of the date the Contractor becomes aware of an impending or actual
cancellation or expiration of any insurance required by this Section 17.1, the Contractor shall provide notice to the
Owner of such impending or actual cancellation or expiration. Upon receipt of notice from the Contractor, the
Owner shall, unless the lapse in coverage arises from an act or omission of the Owner, have the right to stop the
Work until the lapse in coverage has been cured by the procurement of replacement coverage by the Contractor. The
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furnishing of notice by the Contractor shall not relieve the Contractor of any contractual obligation to provide any
required coverage.

§ 17.1.14 Other Insurance Provided by the Contractor
(List below any other insurance coverage to be provided by the Contractor and any applicable limits.)

Coveraie Limits

§ 17.2 Owner’s Insurance
§ 17.2.1 Owner’s Liability Insurance
The Owner shall be responsible for purchasing and maintaining the Owner’s usual liability insuran
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§ 17.2.2.7 Waiver of Subrogation

§ 17.2.2. 71 The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, sub-
subcontractors, agents, and employees, each of the other; (2) the Architect and Architect’s consultants; and (3)
Separate Contractors, if any, and any of their subcontractors, sub-subcontractors, agents, and employees, for
damages caused by fire, or other causes of loss, to the extent those losses are covered by preperty-any insurance
required by this Agreement or any other preperty-insurance applicable to the Project, except such-rights-as they have
to proceeds of such insurance. The Owner or Contractor, as appropriate, shall require similar written waivers in
favor of the individuals and entities identified above from the Architect, Architect’s consultants, Separate
Contractors, subcontractors, and sub-subcontractors. The policies of insurance purchased and maintained by each
person or entity agreeing to waive claims pursuant to this Section 17.2.2.7 shall not prohibit this waiver of
subrogation. This waiver of subrogation shall be effective as to a person or entity (1) even though that person or
entity would otherwise have a duty of indemnification, contractual or otherwise, (2) even though-that person or
entity did not pay the insurance premium directly or indirectly, or (3) whether or not the person or entity had an
insurable interest in the damaged property.

§ 17.2.3 Other Insurance Provided by the Owner
(List below any other insurance coverage to be provided by the Owner and any applicable limits.)

Coverage Limits

§ 17.3 Performance Bond and Payment Bond

§ 17.3.1 The Owner shall have the right to require the Contractor to furnish bonds covering faithful performance of
the Contract and payment of obligations arising thereunder as stipulated in the Contract Documents on the date of
execution of the Contract.

§ 17.3.2 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment
of obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall
authorize a copy to be furnished.
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ARTICLE 18 CORRECTION OF WORK

§ 18.1 The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of
the Contract Documents, whether discovered before or after Substantial Completion and whether or not fabricated,
installed, or completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost of
uncovering and replacement, and compensation for the Architect’s services and expenses made necessary thereby, shall be
at the Contractor’s expense, unless compensable under Section A.1.7.3 in Exhibit A, Determination of the Cost of the
Work.

§ 18.2 In addition to the Contractor’s obligations under Section 9.4, if, within one year after the date of Substantial
Completion of the Work or designated portion thereof or after the date for commencement of warranties established
under Section 15.6.3, or by terms of an applicable special warranty required by the Contract Documents, any of the
Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct
it promptly after receipt of notice from the Owner to do so unless the Owner has previously given the Contractor a
ertten acceptance of such condltlon The Owner shall glve such notlce promptly after discovery of the condition.

§ 18.3 If the Contractor fails to correct nonconforming Work within a reasonable time, the Owner may correct it in
accordance with Section 8.3.

§ 18.4 The one-year period for correction of Work shall be extended with respect to portions of Work first
performed after Substantial Completion by the period of time between Substantial Completion and the actual
completion of that portion of the Work.

§ 18.5 The one-year period for correction of Work shall not be extended by corrective Work performed by the
Contractor pursuant to this Article 18.

ARTICLE 19 MISCELLANEOUS PROVISIONS

§ 19.1 Assignment of Contract

Neither party to the Contract shall assign the Contract without written consent of the other, except that the Owner
may, without consent of the Contractor, assign the Contract to a lender providing construction financing for the
Project if the lender assumes the Owner’s rights and obligations under the Contract Documents. The Contractor shall
execute all consents reasonably required to facilitate such assignment.

§ 19.2 Governing Law

The Contract shall be governed, construed, and enforced in accordance with-by the laws of the State of Alaska and
the United States of America. All parties expressly agree that should litigation or any legal preceding be necessary
under this Agreement, the same shall be commenced exclusively in Alaska Superior Court, Third Judicial District at

Anchoraqe or |n the Umted States D|str|ct Court for the D|str|ct of Alaska plaeewhe#e%heﬁre}ec—uyeea%edr

§ 19.3 Tests and Inspections

Tests, inspections, and approvals of portions of the Work required by the Contract Documents ar by applicable laws,
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities shall be made at an
appropriate time. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, and
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public
authority, and shall bear all related costs of tests, inspections, and approvals. The Contractor shall give the Architect
timely notice of when and where tests and inspections are to be made so that the Architect may be present for such
procedures. The Owner shall bear costs of tests, inspections, or approvals that do not become requirements until
after bids are received or negotiations concluded. The Owner shall directly arrange and pay for tests, inspections, or
approvals where building codes or applicable laws or regulations so require.

§ 19.4 The Owner’s representative:
(Name, address, email address and other information)

« »
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§ 19.5 The Contractor’s representative:
(Name, address, email address and other information)

§ 19.6 Neither the Owner’s nor the Contractor’s representative shall be changed without ten-t

0) days’ prior

written notice to the other party.
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§ 19.15. Compliance With the Davis-Bacon Act. /[ Commented [LK1]: Delete unless required by project.

19.16. Compliance With the Copeland “Anti-Kickback” Act.

/[ Commented [LK2]: Delete unless required by project.

§19.17. Contract Work Hours and Safety Standards. | /[ Commented [LK3]: Delete unless required by project.

Contractor shall comply with 40 U.S.C. 3702 and 3704, as supplemented by Department of Labor regulations (29

CFR Part 5). Under 40 U.S.C. 3702 of the Act, each contractor must be required to compute the wages of every

mechanic and laborer on the basis of a standard work week of 40 hours. Work in excess of the standard work week is

permissible provided that the worker is compensated at a rate of not less than one and a half times the basic rate of

pay for all hours worked in excess of 40 hours in the work week. The requirements of 40 U.S.C. 3704 are applicable
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to construction work and provide that no laborer or mechanic must be required to work in surroundings or under
working conditions which are unsanitary, hazardous or dangerous.

§19.18. Nondiscrimination.

Except as provided in Section 19.14, Contractor shall not discriminate against any employee or applicant for
employment because of race, color, religion, national origin, ancestry, age, sex, marital status, or “qualified
individual with a disability status”.

ARTICLE 20 TERMINATION OF THE CONTRACT

§ 20.1 Termination by the Contractor

If the Architect fails to certify payment as provided in Section 15.4.1 for a period of 30 days through no fault of the
Contractor, or if the Owner fails to make payment as provided in Section 4.1.3 for a period of 30 days, the
Contractor may, upon seven additional days’ notice to the Owner and the Architect, terminate the Contract and
recover from the Owner payment for Work executed, including reasonable overhead and profit, costs incurred by
reason of such termination, and damages.

§ 20.2 Termination by the Owner for Cause
§ 20.2.1 The Owner may terminate the Contract if the Contractor
. repeatedly refuses or fails to supply enough properly skilled workers or proper materials;
.2 fails to make payment to Subcontractors for materials or labor in accordance with the respective
agreements between the Contractor and the Subcontractors;
.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations; or lawful
orders of a public authority; or
.4 otherwise is guilty of substantial breach of a provision of the Contract Documents:

§ 20.2.2 When any of the reasons described in Section 20.2.1 exists, the Owner, upon certification.by the Architect
that sufficient cause exists to justify such action, may, without prejudice to any other remedy the Owner may have
and after giving the Contractor seven days’ notice, terminate the Contract and take possession of the site and of all
materials, equipment, tools, and construction equipment and machinery thereon owned by the Contractor and may
finish the Work by whatever reasonable method the Owner may deem expedient. Upon request of the/Contractor,
the Owner shall furnish to the Contractor a detailed accounting of the costs incurred by the Owner in finishing the
Work.

§ 20.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 20.2.1, the Contractor shall
not be entitled to receive further payment until the Work is finished.

§ 20.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for
the Architect’s services and expenses made necessary thereby, and other damages incurred by the-Owner and not
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance,
the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or/Owner, as the case
may be, shall be certified by the Architect, upon application, and this obligation for payment shall survive
termination of the Contract.

§ 20.3 Termination by the Owner for Convenience

The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause. The Owner
shall pay the Contractor for Work executed; and costs incurred by reason of such termination, including costs
attributable to termination of Subcontracts; and a termination fee, if any, as follows:

(Insert the amount of or method for determining the fee payable to the Contractor by the Owner following a
termination for the Owner’s convenience, if any.)

« No additional fee above and beyond reasonable costs already incurred prior to notice of termination. »

ARTICLE 21  CLAIMS AND DISPUTES
§ 21.1 Claims, disputes, and other matters in question arising out of or relating to this Contract, including those
alleging an error or omission by the Architect but excluding those arising under Section 16.2, shall be referred
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initially to the Architect for decision. Such matters, except those waived as provided for in Section 21.11 and
Sections 15.7.3 and 15.7.4, shall, after initial decision by the Architect or 30 days after submission of the matter to

the Architect, be subject to mediation-as-a-condition-precedent-te-binding dispute resolution.

§ 21.2 Notice of Claims

§ 21.2.1 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered
prior to expiration of the period for correction of the Work set forth in Section 18.2, shall be initiated by notice to
the Architect within 21 days after occurrence of the event giving rise to such Claim or within 21 days after the
claimant first recognizes the condition giving rise to the Claim, whichever is later.

§ 21.2.2 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered
after expiration of the period for correction of the Work set forth in Section 18.2, shall be initiated by notice to the
other party.

§ 21.3 Time Limits on Claims

The Owner and Contractor shall commence all claims and causes of action against the other and arising out of or
related to the Contract in accordance with the requirements of the final dispute resolution method selected in this
Agreement whether in contract, tort, breach of warranty, or otherwise, within the period specified by applicable law,
but in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and
Contractor waive all claims and causes of action not commenced in accordance with this Section 21.3.

§ 21.4 If a claim, dispute or other matter in question relates to or is the subject of a mechanic’s lien, the party
asserting such matter may proceed in accordance with applicable law to comply with the lien notice or filing
deadlines.
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§-21.10-Continuing Contract Performance
Pending final resolution of a Claim, except as otherwise agreed in writing, the Contractor shall proceed diligently

with performance of the Contract and the Owner shall continue to make payments in accordance with the Contract
Documents.

§ 21.644 Waiver of Claims for Consequential Damages
The Contractor and Owner waive claims against each other for consequential damages arising out of or relating to
this Contract. This mutual waiver includes
A damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing,
business and reputation, and for loss of management or employee productivity or.of the services of
such persons; and
.2 damages incurred by the Contractor for principal office expenses including the compensation of
personnel stationed there, for losses of financing, business and reputation, and for loss of profit
except anticipated profit arising directly from the Work.

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination
in accordance with Article 20. Nothing contained in this Section 21.11 shall be deemed to preclude an award of
liquidated damages, when applicable, in accordance with the requirements of the Contract Documents.

This Agreement entered into as of the day and year first written above.

OWNER (Signature) CONTRACTOR (Signature)
« April Kyle, MBA »« President/CEQ » & P »
(Printed name and title) (Printed name and title)
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